
 

 

Amendments to RFQ 

(Amendments are highlighted in yellow within the RFQ) 

 

1. Change of RFQ schedule and Pre-bid meeting. (pg. 2) 

 



 

SANTA FE BOUNDARY FENCING: TECOLOTE ALLOTMENT SOW RFQ 

 

Background:  

Following the 2022 Hermit Peak Calf Canyon Fire, miles of United States Forest Service boundary fences and 

interior fences were damaged or destroyed. Bat Conservation International is working in partnership with the 

Santa Fe National Forest to solicit vendors to repair and replace pasture boundary fencing on the Tecolote 

allotment.  

Beyond restoring boundary integrity, this fencing supports the broader post-fire recovery of the watershed. 

Functional livestock containment protects regenerating riparian vegetation and water sources from grazing 

pressure during a critical recovery window following the 2022 Hermit Peak Calf Canyon Fire, and helps 

preserve sensitive habitat areas identified along the fence corridor. These riparian and montane habitats also 

support regional bat species, including the spotted bat (Euderma maculatum), a U.S. Forest Service Species of 

Conservation Concern on the Santa Fe National Forest. The fence specifications also follow wildlife-friendly 

design standards (42" maximum top wire, 18" clearance at the bottom wire) to maintain passage for deer, elk, 

and other wildlife while containing livestock within permitted grazing boundaries. 

 

Site Description:  

The key area for this project is the Tecolote allotment boundary fence. The entrances to this allotment are 

primarily through FSR 18 (35.653283, -105.427456), FSR 156 (35.697710, -105.416867) and private property 

access (35.651877, -105.466487). The Tecolote allotment is located approximately 20 miles west of Las Vegas, 

NM, and sits at an elevation between 7,200 and 9,500 ft. The terrain along the Tecolote allotment fence line 

varies from relatively flat in some areas to steep mountainsides and drainages. Portions of the fence line are 

accessible by UTVs and Trucks. Portions of the fence line will have very limited access for ATVs/UTVs due to 

the steep terrain, requiring Mule/Horse assistance or hand-carrying materials. The southwest end of the fence 

sits within the Inventoried Roadless Area. Vehicles and Equipment use is not permissible in the Inventoried 

Roadless Area. This project will connect to a separate fencing project on the San Geronimo allotment.   

    

Work to be completed:  

Anticipated work and pay items under this RFQ include: Mobilization, New Fence Construction (Include Pack 

Mule Support), Fence Removal and Disposal of Materials, Hazard Tree Cutting and NM GRT.  

• Tecolote has approximately 8.5 miles of fence that needs to be removed (T-post, wire, treated posts, 

braces, wire stays, and old concrete) and replaced with new fencing. All fencing that is replaced will be 

removed from the forest and properly disposed of properly. In addition, dead standing trees (hazard 

trees) with a diameter-breast-height (dbh) of 30” or less within 66’ (1 chain) of the fence line corridor 

that pose a threat to the fence will be cut along the 8.5-mile fence line. 

 

https://maps.app.goo.gl/U3XnEjWG2LCt5Au38
https://maps.app.goo.gl/wK1BJpDiGjLS6ARi8
https://maps.app.goo.gl/xTY6SnaPZH2PnARB6


 

RFQ Schedule. 

Pre-bid meeting at 9 AM, on October 16th at the Tecolote and San Geronimo allotment off FSR 18 

(35.653226, -105.427449) 

Final RFQ issued with answered questions from the Pre-Bid – October 23rd 

Quotes Due – October 30th, 11:59 pm, MST 

Contract Award and Notice to Proceed – November 6th 

Pre-Bid Meeting.  

A mandatory pre-bid meeting will be held on October 16th at 9:00 am at the entrance to the Santa Fe 

National Forest off FSR 18 (35.653226, -105.427449) to discuss Tecolote and San Geronimo Fencing 

Projects. Any questions or comments from the pre-bid meeting will be shared with all prospective bidders 

before the bid closing date. 

Pre-Construction Meeting. 

A Pre-Construction Meeting will be scheduled between BCI and the Contractor to review specifications and 

address any additional questions prior to starting the project. 

 

Government supplied materials:  

Item # Description To Be Furnished: 

1 Project Vicinity Maps With Solicitation 

2 Wire and Post Spacing Standards With Solicitation 

3 Site Specific Project Map(s) To contractor awarded Contract 

4 T-post - 6.0ft./ and 1.33 lb. ft To contractor awarded Contract 

5 Barbed Wire - 12.5 gauge round Class 

1, zinc-coated 2-point double strand 

twisted, 1,320 ft.. 

To contractor awarded Contract 

6 Twisted metal fence stays 40"- 42” in 

length- galvanized coated 9.5 gauge 

round class 1 wire 

To contractor awarded Contract 

7 Treated 6” x 8' Wooden treated post To contractor awarded Contract 

8 Angle Iron Corner/Inline bracing 

specifications. (7’ x 2.5” x 2.5” x 0.25” 

Upright Posts. Painted GREEN 

To contractor awarded Contract 

https://maps.app.goo.gl/PiSQYNbiKgywJ46W7
https://maps.app.goo.gl/PiSQYNbiKgywJ46W7


 

9 Compression brace post (7’ x 2” x 2” x 

0.25”). Brace post Painted GREEN 

To contractor awarded Contract 

10 1/2" A563 Gr A Hex Nut Hot Dip Galv, 

Tapped OS 

To contractor awarded Contract 

11 1/2" x 1 1/2" A307 Hex Bolt Hot Dip 

Galv. ASTM A153 

To contractor awarded Contract 

12 Quick Crete- 60-pound bags To contractor awarded Contract 

 

The Contractor shall provide all labor, supervision, transportation, unsupplied materials, and equipment 

necessary to perform work described in the Statement of Work. The Contractor may leave their equipment and 

Government furnished property/materials at the work site. The Contractor shall be responsible for the 

Contractor’s equipment and Government furnished property/materials if it should be lost, stolen, or damaged.  

 

*The Contractor is responsible for coordinating pickup of government supplied materials with the Pecos-Las 

Vegas Ranger District. 

 

Specifications.  

See Attachment A for Fencing Specifications. 

 

Proposal Requirements.  

Submitted Proposal must include the following information:  

1) Company name, location, and experience completing equivalent work. Vendors must describe relevant 

work experience.   

2) Proposed timelines of completing project work. Timelines must be appropriate for the crew size and 

project needs. 

3) Completed bid sheet.  

 

Vendors will be evaluated on price (70%), experience (15%), and proposed schedule (15%) and a selection will 

be made that represents the best combination of the three.  

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

Bid Schedule.  

 

Bid Sheet for Tecolote Allotment Fencing 

 
Table 1. Pay Items and Rates 

 

Pay Item Unit Price Quantity Total 

New Fence Construction 

Labor (Include Pack Mule 

Support if needed) 

Mile  8.5 mi  

Fence Removal and 

Disposal of Materials 

Mile  8.5 mi  

Hazard Tree Cutting and 

Brushing on USFS Property 

Only 

(See % Low, Moderate, 

High density cutting) 

Linear Mile 

at 1 chain 

(66’) 

 6.4 mi 

10% Low 

40% 

Moderate 

60% High 

 

Mobilization/Demobilization Lump Sum  1  

NM GRT (6.5833%)     

    Grand 

Total 

     

 



 

Tecolote Allotment Map 

 



 

SANTA FE NATIONAL FOREST 

Pecos-Las Vegas Ranger District – Santa Fe National 

 

Tecolote Allotment Fencing Scope of Work 

 

1. BACKGROUND: 

 

a) The Santa Fe National Forest has a requirement for the installation of pasture  

fencing for fire rehabilitation. Locations include various Ranger Districts on the Santa Fe NF. 

 

1.0 Associated with the fence construction will be felling of burned trees within the fence line 

corridor to protect the investment made in the newly constructed fences.  

 

b) The project is necessary to rebuild fencing that was either destroyed or damaged during Fiscal  

Year 2022 Hermits Peak Calf Canyon fire.   

 

c) Applicable non-site-specific documents (e.g., maps, drawings), will be attached to this Statement  

of Work (SOW).   

 

     *SEE ATTACHMENT A, B, C, AND D 

 

2. OBJECTIVES: 

 

a) The objective is to keep livestock within the permitted grazing allotments and trespass  

livestock out of grazing allotments. 

 

3. TASK SPECIFIC SCOPE 

 

*FENCING DIAGRAMS AND SPECIFICATIONS CAN BE FOUND IN ATTACHEMENT A 

AND APPENDIX A 

 

Tecolote Allotment Boundary Fence (8.5 MILES): 

 

a) Fence is accessible by high clearance 4x4 vehicle on FSR 18 (35.653283, -105.427456), FSR 156 

(35.697710, -105.416867) and private property access (35.651877, -105.466487). No new roads 

will or need to be created for work on this portion.  Access by these types of vehicles may be 

limited by terrain. 

 

*SEE ATTACHEMENT D 

 

b)  ATV and UTV use is permitted for this project. However, this project is permitted through an  

exemption for hand construction only. This means that heavier equipment, such as skid steers, 

masticators, or other larger equipment, is not permitted for use in this fence construction project. 

  

c) This fence is estimated to be 8.5 miles with extra materials being provided for a total of 55,440 

linear feet (10.5 miles), with slope being factored in. 

 

https://maps.app.goo.gl/U3XnEjWG2LCt5Au38
https://maps.app.goo.gl/wK1BJpDiGjLS6ARi8
https://maps.app.goo.gl/xTY6SnaPZH2PnARB6


 

d) Estimated number of angle iron corner braces (requiring 3 angle iron posts) that will need to be 

constructed is 10-15. 

 

e) Estimated number of inline angle iron braces that will need to be constructed is 55-65. 

 

f) Estimated number of wire gates that will need to be constructed will be 10-12. **One gate every 

5280 linear feet or where trail crossings are identified. 

 

g) Estimated number of In-line wooden Treated posts is 350. 

 

 

Inspection and Acceptance: All work shall be subject to regular inspections by Bat Conservation 

International (BCI) and final inspection will be by the Government. Any work which does not meet 

the terms of the contract must be reworked at the contractor's expense. Bat Conservation International 

(BCI) shall maintain an inspection system and perform such regular inspections, that will ensure that 

the work performance conforms to the contract requirements. The Government shall accept after 

completion and FINAL inspection all work required by the contract or that portion that can be 

accepted separately.” 

 

Final Payment: The final 20% of payment will be distributed upon satisfactory completion and final 

inspection of the contract specifications. 

 

 

3. Removal of existing fencing: 

 

The contractor will be responsible for removing the old fence material (T-post, wire, treated posts, 

braces, wire stays, and old concrete) replaced by this contract.  Any old fence material located on the 

National Forest side of the survey line within 30 feet of the new fence location will be removed from 

the site and ultimately from the forest prior to completion of this contract. Contractor will be 

responsible for the disposal of old fence materials removed through this contract. 

 

4. Tree felling and brushing within the fence line corridor: 

 

Tree felling shall be completed prior to fence construction. The contractor will be responsible  

for felling burned trees that are 30” dbh and under within the fence line corridor of 1 Chain or 66 feet 

on National Forest System lands, that if left standing have the potential to fall and damage the newly 

constructed fence. Burned trees are defined as those trees with no green needles remaining in the 

crown of the tree. *Felling of burned/hazard trees is only to occur on National Forest System lands. 

Burned trees that lean away from and pose no threat to the new fence may be left, but may be cut if 

needed. The trees will be felled and left in place, with the exception of trees, or parts of trees that fall 

across the specific line of fence construction or onto other adjacent lands not under the jurisdiction of 

the U.S. Forest Service. The trees or parts of trees, that when felled intrude onto the specific line of 

fence construction or other adjacent lands will be moved onto National Forest System land and out of 

the specific line of fence construction providing for a 10’ corridor with the fence line being the 

center. (10’ corridor (5’ on each side) if cutting along an interior USFS fence, 5’ corridor on 

USFS side only if cutting along a forest boundary fence.) Brushing should be performed within the 

right of way as needed to install fencing. Chainsaws or brush cutter equipment attachments 

should be used for this task to minimize ground disturbance.  

 



 

In areas where the fence line corridor is visible from a main road after the fence project is completed, 

the Contractor will move felled trees over corridor at the entrance to disguise it. No wheeled or 

tracked mechanical equipment will be used for felling or moving trees as part of this task. No trees 

that are cut but fail to fall to the ground will be left hung up in other standing trees. The Contractor is 

required to meet with the COR to conduct an on-site review of the work area prior to initiating tree 

falling work to ensure no private land/structures or power lines are in the area where the work is to be 

conducted. The majority of trees will be cut leaving a 6-12” maximum stump height. The 

exception will be trees that may present hazards if cut lower than 12”. For clearing within sight 

of roads and trails the trees will be cut so the stump face is angled away from the road or trail.  

 

 

5. Site Conditions: 

 

*SEE ATTACHMENTS B AND C 

 

a) The Contractor is responsible for understanding the surface and subsurface conditions.  For  

example, the frostline, soil composition, slope, grade, and any other conditions that can affect 

contract performance.  

 

b) If, during the site visit, the contractor identifies any conditions that are not expressly identified  

but could affect performance, they shall include that information in their technical proposal, and 

provide pricing for that contingency. 

 

6. Government Furnished Property, Material, Equipment, or Information (GFP, GFM, GFE, or 

GFI): 

 

 

Item # Description To Be Furnished: 

1 Project Vicinity Maps With Solicitation 

2 Wire and Post Spacing Standards With Solicitation 

3 Site Specific Project Map(s) To contractor awarded Contract 

4 T-post - 6.0ft./ and 1.33 lb. ft To contractor awarded Contract 

5 Barbed Wire - 12.5 gauge round Class 

1, zinc-coated 2-point double strand 

twisted, 1,320 ft.. 

To contractor awarded Contract 

6 Twisted metal fence stays 40"- 42” in 

length- galvanized coated 9.5 gauge 

round class 1 wire 

To contractor awarded Contract 

7 Treated 6” x 8' Wooden treated post To contractor awarded Contract 



 

8 Angle Iron Corner/Inline bracing 

specifications. (7’ x 2.5” x 2.5” x 0.25” 

Upright Posts. Painted GREEN 

To contractor awarded Contract 

9 Compression brace post (7’ x 2” x 2” x 

0.25”). Brace post Painted GREEN 

To contractor awarded Contract 

10 1/2" A563 Gr A Hex Nut Hot Dip Galv, 

Tapped OS 

To contractor awarded Contract 

11 1/2" x 1 1/2" A307 Hex Bolt Hot Dip 

Galv. ASTM A153 

To contractor awarded Contract 

12 Quick Crete- 60-pound bags To contractor awarded Contract 

 

 

7. Contractor Furnished Property/Materials 

 

a) Unless otherwise specified, the Contractor shall provide all labor, supervision, transportation, 

unsupplied materials, and equipment necessary to perform work described in the Statement of Work. 

The contractor may leave their equipment and Government furnished property/materials at the 

work site. The Contractor shall be responsible for the Contractor’s equipment and Government 

       furnished property/materials if it should be lost, stolen, or damaged. 

 

 

8. Special Material Requirements: 

 

a) The Contractor shall use only new materials/products provided by United States Forest Service or 

new materials/products purchased by the Contractor that were not provided by United States Forest 

Service. 

 

b) Contractor will certify all equipment is free of invasive plant material. 

 

c) Unless otherwise specified, the Contractor shall provide all labor and or equipment to pick up and 

load Government furnished materials, supervision, transportation, labor to remove old fence and 

install new fence, and equipment necessary to perform work described in the Statement of Work. 

 

d) Mechanical Equipment may be used to complete required work in areas that have received USFS 

clearance (i.e. rubber tracked and rubber wheeled equipment such as skid steer with auger and 

fencing attachments, excavator, etc.). 

 

 

9. Other Requirements: 

 



 

a) The Contractor is responsible for the management of subcontracted work and the resolution of any 

disputes associated with subcontracted work. 

 

b) Depending on the season, the contractor may be required to have fire suppression onsite (e.g.,    

fire shelters, shovels, fire extinguishers, spark arresters, etc.).  

 

*SEE APPENDIX C 

 

c) Off-road travel is limited to low-tire pressure vehicles (e.g., ATVs/UTVs), Mules, or by foot. 

 

d) Off-road travel is authorized by the appropriate District Ranger and will be identified on    

individual Work Assignments. 

 

10.  Period of Performance: 

 

a) The Period of Performance for the contract is from the date of the award for a period of 24 months.   

 

 

11.   Order of Precedence: 

 

a) This Statement of Work takes precedence over drawings, maps, and specifications. 

 

12.   Warranty of Requirements: 

 

a) This Statement of Work was developed with the expectation that all known facts have been  

identified. However, if the contractor identifies any conditions, needs, or circumstances that would 

affect performance or price, they are required to provide that information to BCI when identified.  

The information shall include condition/need/circumstance; impact on the Work Assignment; and 

any costs or savings that would occur. 

 

 

 

 

 

 

 

 

 

 

 

 



 

Attachment A (4 Strand Barbed Wire Fence Diagrams) : 

 
FOUR STRAND WIRE FENCE TO PROVIDE FOR WILDLIFE PASSAGE  
 
Top wire height from ground level shall be no more than 42”.  
 
 
 
 
 
12” 
 
 
6” 
                                                                                                            
6” 
 
18” from ground  
                                             
 
 
 
 
 
The fence shall be a four-wire fence built to wildlife specifications, consisting of four strands of barbed wire. The top 
wire shall be no more than 42" from the ground and shall be spaced 12" above the second wire (from top to bottom).  
The second wire shall be 6" above the third wire, and the third wire shall be 6" above the bottom wire. The bottom wire 
is spaced 18" above the ground. 
 
T-posts shall be 6.0 feet in length and spaced no more than 16 feet apart with fence stays placed at approximately 5-foot 
intervals.  Old T-posts should be removed and not reused.  

 

 

 
 

 

 

Barbed Wire 
 
 
 

Barbed Wire 
 

Barbed Wire 
 

Barbed Wire 
 
 
 
 



 

 

 

 

Figure 1. Angle iron corner brace(s)/ inline angle iron brace(s) and 4-Strand Barbed Wire Fencing Design.  
 
*Concrete used for any in-line posts, end posts, or braces should be premixed before pouring to ensure proper mixing. 
 

 



 

 
 

  Figure 2.  Splicing and Tying off to Posts. 

 

 

 
 
 
 
 

 
 
 
 



 

 
   Figure 3. Wire Gate Construction. 

 
 
 
 
 



 

 
     Figure 4. Low water crossing Fence Construction (Actual brace structure material can vary).  



 

 

      Figure 5.  Alternate Low Water Crossing Fence Construction (Actual brace structure material can vary) 

 



 

 

    Figure 6. Depression and Draw Fence Construction (Actual brace structure material can vary)  
 
 



 

 
 

 

Figure 7. Swinging picket fence designed for water gap Construction (Actual brace structure material can 
vary). 
 

 

 
 



 

 

 

  Figure 8. Alternate Swinging picket fence designed for water gap Construction (Actual brace structure material can vary) 

 



 

   

  Figure 9. Typical Gate Bracing (Actual brace structure material can vary) 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 

 

 

    Figures 10 and 11. Typical Line Brace and Corner Brace.  

 

 

 

 



 

 

 

 
        Figure 12. Nailer Board Specifications 

 

 

 



 

 

Attachment B: Project Map 

 
*Vehicles and Equipment Not Allowed within Inventoried Roadless Area (UTV/ATV/Truck)* 



 

 

Attachment C: Soil Burn Severity 



 

 

Attachment D: Elevation Profile 

 
North to South Section 

 

 
Northwest Section 

 

 
Southwest Section 

 

 

 

 

 

 

 

 

 



 

Appendix A (4 Strand Barbed Wire Specifications): 

 

Type 1 barbed wire fence.  The minimum requirements include: 

 

1) The fence shall be a four-wire fence built to wildlife specifications, consisting of four strands of barbed 

wire. The top wire shall be no more than 42" from the ground and shall be spaced 12" above the second 

wire (from top to bottom). The second wire shall be 6" above the third wire, and the third wire shall be 

6" above the bottom wire. spaced 18" above the ground. (See Figure 1). Fence Visibility Markers are to 

be placed on top wire every 40-50 feet. 

 

2) T-posts shall be 6.0 feet in length, and at 1.33 pounds per foot. Spaced no more than 16 feet apart with 

fence stays placed at approximately 5-foot intervals. The posts shall be set into the ground to a depth so 

none of the flange on the post is visible. Fence stay material can be either wood 2"x2"x42" or twisted 

metal fence stays 40-42” in length. 

 

3) The barbed wire will be 12.5 gauge round Class 1, zinc-coated 2-point double strand twisted barbed 

wire. 

 

4) Care shall be taken in placing fence post clips or fasteners on the wire so that they are not tightened 

enough to kink the wire. 

 

5) Every 10th line post shall be full-length treated wood, 8' length with a minimum 6" diameter, set 30” 

into the ground. * Contractor may choose to use steel for every 10th line post. The steel used at the 

minimum be 2 3/8” outside diameter and pipe capped on top. 

 

6) Gates shall be 4-strand barbed wire "rider" or "Texas" gates, a minimum of 8 ft. wide unless otherwise 

specified. A pry bar or "cheat stick" shall be on the gate to assist in opening and closing the gate. 

Smooth wire shall be used for closure loops. Where required, pedestrian walk-through gates will be 

constructed as per Specification 15 below or by a method approved by the Project Inspector or 

Contracting Officer. See Figure 3 for gate specifications) 

 

7) There shall be one inline angle iron brace for each 1/4 mile of fence, or and a angle iron corner at each 

point where the fence changes angle or a significant change in the vertical is encountered. (See Figures 

10 and 11 for details on fence bracing).  An angle iron brace shall be constructed on each side of every 

gate. 

8) Water gaps shall be installed in all drainages where water flow could damage the fence.  Fence shall be 

ended at both sides of a stream or deep ephemeral gully, and suitable water gap installed. ** Swing 

picket fence designed for water gaps in larger streams and those areas will be identified on project map 

(See Figures 4, 5, 6, 7, and 8 for construction standards for fences across depressions and ephemeral 

stream channels). 

 

9) Tie-downs shall be utilized in all dips, so that the wire is always placing downward pressure on the T-

posts. 

 

10) Line wires shall be cut and dead-ended on all corners, angle, gate or stretch brace posts, and the wire 

wrapped back on the stretched wire. The tie shall be made on the centerline of the post to avoid turning 



 

and slackening tendency of a face tie. The top wire shall be stapled down to the dead-end brace bars. 

Not more than 1/4 mile of wire shall be stretched at one time. 

 

11) Angle iron corner brace(s)/ inline angle iron brace(s) shall be used to construct pedestrian crossings 

along the fence line in locations where pedestrian trails obviously bisect the existing fence line. While 

these trails are not established or maintained by the Forest Service, the intent is to discourage 

pedestrians from cutting or otherwise damaging the wire fence to pass through the fence. The 

passageway created must not allow the passage of livestock but should accommodate a pedestrian with a 

backpack. 

 

12)  Angle iron corner brace(s)/ inline angle iron brace(s) will be marked by the contractor prior to laying 

out the fence so that proper alignment can be obtained. No trees will be used as braces or posts. 

 

13) Angle iron corner brace(s)/ inline angle iron brace(s)  shall be constructed as shown in Figure 1. 

14) Angle iron corner brace(s)/ inline angle iron brace(s) will be of angle iron (2.5” x 2.5” x 0.25”), 

7' to 8’ in length.  

15)  Angle iron corner brace(s)/ inline angle iron brace(s)brace posts will be set 36” into the ground and in 

concrete as shown in Figure 1. 

 

16) Care must be taken to prevent the cutting of bearing trees in installation and right of way clearing. 

 

17) The attached diagrams are Forest Service suggested applications and solutions and should be utilized 

where appropriate. Deviations from these suggested applications are negotiable; however, any 

deviations not approved by the government prior to beginning work are subject to re-working or 

correction at no expense to the government should the unapproved deviation prove inadequate or 

inappropriate. 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

APPENDIX B (TRAVEL MANAGEMENT): 
 

LOCATION CONDITIONS: 

 

Sites are in remote locations and may require high-clearance vehicles.  Obstacles may include downed 

trees, ravines, road slides, wash outs, or limited access.  The contractor is responsible for identifying 

issues that may affect the price for mobilization/demobilization at the Work Assignment level. 

 

Travel Management 

1. Certain uses are exempt from the prohibitions of the rule (Travel Management Rule published by 

Forest Service 2005).  (36 CFR 261.13) 

 

2. Motor vehicles use that is “specifically” authorized under a written authorization issued under 

Federal law or regulation is one exempted use. 

 

3. Maintenance of Range improvements fit in the category of exempted use. 

 

4. The implementation of TMR should be conducted in careful and considered consultation with the 

Tecolote Allotment Exterior Fencing holder [Federal Land Policy and Management Act of 1976, Sec. 

402 (d) (e)]. 

 

5. Motorized travel off the designated road system by contract holders must be based on need related to 

carrying out required management practices in compliance with the terms and conditions of the 

contract. 

 

6. Legitimate motorized use, including cross-country access, needed for conducting activities required 

under Tecolote Allotment Exterior Fence maintenance will be authorized unless compelling natural 

and/or cultural resource issues require postponement or modification of the activity. 

 

7. Contractor access to complete work will be provided through a combination of designated Forest 

system roads and other access needs identified in term contract.  

 

8. When using Non-USFS roads, Contractor is responsible for maintaining road quality and repairing 

any damages to private property. 

 
** Contingent on project schedule, inclement weather and possible fire restrictions could restrict progress. 

 

** Some areas within the project may be impacted by the Wildlife Limiting Operating period (March 1st 

through August 31st). 

 

1. Camping may be available and will be identified with individual Work Assignments. 

 

2. Utilities (water and electricity) are not available. 

 

3. Toilet facilities are not available.  The contractor may be authorized to provide a port-a-potty.   



 

 

4. Determinations will be made by the appropriate District Ranger at the Work Assignment level. 

 

5. Right of way clearing for the fencing will be 10’ with the fence being the line of center to provide for 

equipment and vehicle access during construction. 10’ corridor if cutting along an interior forest 

fence (5’ each side of the fence), 5’ corridor on USFS side only if cutting along a forest boundary 

fence. *All clearing will be done on National Forest System land.  Trees cut along the right-of-way 

will have four (4) inch maximum stump height.  Any hazard trees that fall over into private land will be 

moved on to Forest Service land. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Appendix C (Fire Plan): 
 

The Contractor shall be responsibile for the cost of suppressing all fires caused by their operation, and for all 

damage to any property of the USDA Forest Service or third parties The USDA Forest Service reserves the right 

to participate in extinguishing any fires caused by the contractor’s operations and the contractor reimburse the 

USDA Forest Service for the cost of all suppression activities ardered or directed by the USDA Forest Service. 

The following requirements are apart of this solicitation and any result contract.  

 

(1)  Fire Prevention: 

 

     a) During periods of contract performance, fire requirements shall be met by thecontractor. 

 

(2)  Execution of Fire Plan: 

  

     a) Forest Service personnel involved will, in all cases, coordinate through the Contracting Officer’s 

Representative (COR) except in cases of emergency of Forest closure. 

  

      b) The contractor shall designate a fire plan representative who shall be responsible for executing and 

carrying out the fire requirements. 

 

c) The contractor shall include the fire requirements in all subcontracts 

 

d) The contractor shall assure that all contract employees are informed of the exsistence and conditions of the 

fire requirements. 

 

(3) Compliance Inspection: 

  

      a) Inspection by the Forest Service will be made to insure compliance with fire requirements. 

 

      b) Should any deficiencies appear during the inspection, the contractor will be informed and the 

           deficiencies shall be correctd within 24 hours. Activities with the potential to start fires shall be 

           halted until the deficiencies are corrected and the corrections approved by the COR. 

 

(4) Fire Pre-suppresssion Requirements: 

      

 a) Fire Toolbox 

 

1) During fire season, the Contractor shall furnish and maintain, at the contractor’s expense, one fire 

toolbox at the campsite or some central location, as long as it is within ¼ mile of the location where 

the Contractor is currently performing work. 

 

2) The fire toolbox is to be maintained with tools in good condition in the following quantities for each 

five people in the Contractor’s workforce. The eqiupment is for the sole source of firefighting. Four 

shovels, two axes, one pulaski, and five each 1-gallon canteens. Where needed, brushhooks and 

McLeod tools may be substituted for shovels or axes. 

 

   3)  The fire toolbox shall be replenished by the Contractor after each incidence of fire use. 

 



 

Work-hours At all times during closed fire season period, as specified by State law, the Contractor shall comply 

with each of the following provisions to the extent applicable to his operation under the contract. Unless the COR 

waives the requirement in writing.  

 

 The fire plan shall also specify additional measures and/or special requirements, such as Hoot Owl      

restrictions, necessary during periods of critical fire weather conditions. 

  

When Hoot Owl restrictions are invoked, the Forest Service may curtail or shut down all or portions of a 

Contractor's operations.  The following requirements may be imposed: 

 

a) All high fire risk operations could be terminated at 1300 local time. 

 

b) Patrolman may be required for a period of 2 hours after high fire risk operations and 1 hour after 

end of work shift.  The Contractor shall provide the patrolman unless the contract is for equipment 

rental, in which case the Government will provide the patrolman. 

 

Reference of Industrial Operations on last page of Fire Plan 

 

Fire Extinguishers and Tools on Mobile or Stationary Equipment.  Each unit of powered equipment used in 

connection with this contract, including automobiles, trucks, tractors, etc., shall be equipped with serviceable 

tools and fire extinguishers as follows: 

 

a) One - fire extinguisher, dry chemical type of not less than 2-1/2 pound capacity with 4 BC or     

 higher rating. 

b) One - shovel, round point #0 lady or equal. 

 

c) One - water container (at least 1-gallon capacity), not required with stationary equipment. 

  

Spark Arresters:   

 

Each internal combustion engine shall be provided with a spark arrester or spark arresting device approved by the 

Forest Service.  Exceptions where the Forest Service may approve mufflers, or other equipment in lieu of spark 

arresters qualified and rated under Forest Service Standard 5100-1a, are:  (a) small multiposition engines, such as 

chain saws, shall meet Society of Automotive Engineers J335b standards; (b) passenger-carrying vehicles and 

light trucks may have baffle-type mufflers with tail pipe; (c) heavy-duty trucks may have a vertical stack exhaust 

system and muffler, provided the exhaust stack extends above the cab of the vehicle.  An exhaust-driven 

turbocharger is considered to be a satisfactory spark arrester.  Internal combustion engine exhaust systems, 

arresters, and other devices must be properly installed and maintained. 

  

 

Powersaws: 

 

For each powersaw used in connection with this contract, the following will be provided: 

 

a) One - shovel, round point #0 lady or equal.  Shovel must be immediately available for use. 

 

b)  One - Fire extinguisher, containing not less than 8 ounces of extinguisher fluid, or a dry chemical 

powder-type of not less than 1-pound capacity.  The extinguisher must be immediately accessible 

to the saw operator at all times. 



 

 

Any fueling or refueling of a powersaw shall only be done in an area which has first been cleared or is free of all 

material capable of carrying fire; powersaw shall be moved at least 10 feet from place of fueling before starting. 

 

Blasting: 

 

Fuse or prima cord shall not be used unless authorized in writing by the COR with special precautions stated. 

 

 

Smoking: 

 

Smoking shall not be permitted within the contract area except on surfaced or dirt roads, at landings, within 

closed vehicles, in camps, or at other posted places, and shall never be allowed while working or traveling on 

foot. 

 

Storage of Petroleum and Other Highly Flammable Products: 

 

Gasoline, oil, grease, or other highly flammable material will be stored either in a separate building used 

exclusively for such storage, or at a site where all combustible debris and vegetation is cleared away within a 

radius of 25 feet.  Fire extinguishers and/or sand barrels may be required at such locations specified by the Forest 

Service when unusually hazardous conditions exist. 

  

Debris Burning and Warming Fires: 

 

Burning permits will be required for all debris burning fires.  Lunch and warming fires may be allowed in 

fireproofed areas during periods of low fire danger if and as specified in the fire plan.  Such fires must not be left 

burning unattended. 

 

Precautions for Stoves: 

 

Stovepipes on all temporary buildings, trailers, and tents using wood burning stoves, will be equipped with roof 

jacks and serviceable spark arresters of mesh with openings no larger than 5/8 inch. 

 

All stovepipes, inside and out, will not be closer than 2 feet from any wood or other flammable material or  

1 foot if the combustible material is protected by a metal or asbestos shield. 

 

Welding:   

 

Welding or use of cutting torches will be permitted only in areas that have been cleared or are free  

of all material capable of carrying fire.  Flammable debris and vegetation must be removed from within a 

minimum of 10 feet radius of all welding and cutting torch operations.  A shovel and a 5-gallon standard 

backpack water container, (filled) with handpump attached, shall be immediately available for use in the event of 

a fire start. 

 

Fire Suppression: 

 

The Contractor shall take independent action on the suppression of all fires in the work area vicinity. Vicinity is 

defined as a 1/2 mile extension from the operations area boundary.  

Historical Data 



 

 

The following data on the Forest area involved is to be provided for the contractor’s information. The data will 

be based on records for the past 10 years. 

 

Total fire season April 1 to September 20 

 

 

                  Average number of days of Plan A         58 

                  Average number of days of Plan B         35 

                  Average number of days of Plan C         10 

                  Average number of days of Plan D         12 

 

Predicted Manning Class for the Fire Danger Rating Area              Industrial Fire Precaution Plan 

       0, 1, 2         A 

       3          B 

       4          C 

       5          D 

 

Area closure proclaimed by the Forest Supervisor or Regional Forester. 

 

 

Fire Precaution Plan            Description 

 

A    Normal fire precaution.  No fire guard required. 

 

B    Designated areas for smoking, warming and cooking fires require a written permit. 

Contractor shall provide fire guard unless relieved of this responsibility in writing 

by the COR. 

 

C    Shutdown from 12 noon until 8 p.m. MST (1-9 p.m. MDT) of all machine 

treatment of slash, blasting, welding, metal cutting, and clearing.  No smoking, 

warming, or cooking fires permitted at any time.  Powersaws shall be shutdown 

from 9 a.m. to 8 p.m. MST (10 am to 9 p.m. MDT). Operations on mineral soil 

involving road excavation, watering, grading, surfacing, rock crushing, and/or 

other equipment maintenance may continue. 

 

D Shut down on all operations, except operations on mineral soil involvingroad 

excavation, watering, grading, gravel surfaceing and rock crushing may continue 

with a special Forest Service permit 


